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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the government, including
government-owned and/or -controlled corporations, government financial institutions, state
universities and colleges, local government units, and autonomous regional government. The
procedures and practices presented in this document have been developed through broad
experience, and are for mandatory use in projects that are financed in whole or in part by the
Government of the Philippines or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the
obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should
contain neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.



Modifications for specific Procurement Project details should be provided in
the Special Conditions of Contract as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms
shall be printed in bold typeface on Sections I (Instructions to Bidders) and III
(General Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance
with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of
bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant
information in the Bid Data Sheet.




S DSWD

Deparimuent of Social Weltaie and Davaloament

FIELD OFFICE IX

Invitation to Bid for the Procurement of Labor and Materials for the
Upgrading of SKkills Training Center at BDSK, Anastacio Polanco,
Zamboanga del Norte (ITB-2023-07-065)

The Department of Social Welfare and Development (DSWD) Field Office IX,
through the NGA, the General Appropriations Act 2023 intends to apply the sum of
One Million Nine Hundred Ninety Thousand Six Hundred Fifteen pesos and
Ninety Eight Centavos Only (Php 1,990.615.98) being the ABC to payments under
the contract for the Procurement of Labor and Materials for the Upgrading of
Skills Training Center at BDSK, Anastacio Polanco, Zamboanga del Norte. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

The Department of Social Welfare and Development (DSWD) Field Office IX
now invites bids for the above Procurement Project. Completion of Works is required
by (please see Schedule of Work Completion in Section VI Schedule of
Requirements). Bidders should have completed, within two (2) calendar years from
the date of submission and receipt of bids, a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing
Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or
organizations with at least sixty percent (60%) interest or outstanding capital
stock belonging to citizens of the Philippines, and to citizens or organizations of a
country the laws or regulations of which grant similar rights or privileges to
Filipino citizens, pursuant to RA No. 5183.

Prospective Bidders may obtain further information from Department of Social
Welfare and Development (DSWD) Field Office IX and inspect the Bidding
Documents at the address given below during office hours (8:00 AM to 5:00 PM,
Mondays to Fridays.

A complete set of Bidding Documents may be acquired by interested Bidders on July
26, 2023, from the given address and website(s) below and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by
the GPPB, in the amount of Five Thousand Pesos Only (Php 5,000.00). The
Procuring Entity shall allow the bidder to present its proof of payment for the fees in
person, by facsimile, or through electronic means



4. The Department of Social Welfare and Development (DSWD) Field Office IX will
hold a Pre-Bid Conference! on 9:30 AM, August 04, 2023 at DSWD Field Office
IX, Zamboan i nd/or through vi nferencing or ing vi
Google meet.google.com which shall be opened to prospective bidders. All interested
parties are required to send their email address to bac.fo9@dswd.gov.ph for the
provision of the meeting link.

5. Bids must be duly received by the BAC Secretariat through manual submission at
the office address indicated below, on or before 9:00 AM, August 16, 2023. Late
bids shall not be accepted.

6. All Bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 14.

7. Bid opening shall be on or before 9:30 AM. August 16, 2023 at the given address
below and/or via Google Meet. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

8. The Department of Social Welfare and Development (DSWD) Field Office IX
reserves the right to reject any and all bids, declare a failure of bidding, or not award
the contract at any time prior to contract award in accordance with Sections 35.6 and
41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to
the affected bidder or bidders.

9. For further information, please refer to:

MARIA CORAZON G. SUMICAD

Chairperson Bids and Awards Committee

Department of Social Welfare and Development (DSWD) Field Office IX
General Vicente Alvarez St., Zamboanga City

bac.dswdfo9@gmail.com

Tel. No. (062) 991-6030

https:/f h

10. You may visit the following websites:

For downloading of Bidding Documents:
https://f09.dswd.gov.ph/procurement-advisory/procurement/public-bidding-2023
-2/

MARIA CORAZON G. SUMICAD
Chairperson, Bids and Awards Committee

! May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold
a Pre-Bid Conference.
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Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Department of Social Welfare and Development (DSWD)
Field Office IX wishes to receive Bids for the = Procurement of Labor and
Materials for the Upgrading of Skills Training Center at BDSK, Anastacio
Polanco, Zamboanga del Norte (ITB-2023-07-065).

The Procurement Project (referred to herein as “Project”) is composed of One (1) lot
Sixteen (16) item(s), the details of which are described in Section VII (Technical
Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2023 in the

amount of One Million Nine Hundred Ninety Thousand Six Hundred
Fifteen pesos and Ninety Eight Centavos Only (Php 1,990,615.98).

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric power
and access roads; and (d) other factors that may affect the cost, duration and execution
or implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

12



obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2

5.3.

54.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to
at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder
to current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the

UN.

Subcontracts

7.1.

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:
[Select one, delete other/s]

a. Subcontracting is allowed. The portions of Project and the maximum
percentage allowed to be subcontracted are indicated in the BDS,
which shall not exceed fifty percent (50%) of the contracted Works.

b. Subcontracting is not allowed.

[1f Procuring Entity has determined that subcontracting is allowed during the

bidding , state:] The Bidder must submit together with its Bid the
documentary requirements of the subcontractor(s) complying with the

13



10.

eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of
the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.

7.2.  [If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract
implementation stage. Subcontractors identified during the bidding may be
changed during the implementation of this Contract. Subcontractors must
submit the documentary requirements under Section 23.1 of the 2016 revised
IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB
Clause 5 to the implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address {/insert if applicable] and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

14



11.

12.

13.

14.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to

15



15.

16.

17.

18.

Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for Ninety (90) calendar days from
opening of bids. Any Bid not accompanied by an acceptable bid security
shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the

rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

16



19.

20.

21.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 15 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.
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Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have

the same major categories of work, which shall be:
Upgrading of Skills Training Center at BDSK

Project duration is expected to finish within 78 Calendar Days upon work
commencement (NTP)

7.1 Subcontracting is not allowed.

10.3 PCAB License, Category at least “D”

10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel  General Experience  Relevant Experience
Project Engineer 5 yrs as practitioner 5 yrs building construction
Safety Officer 3 yrs as practitioner 3 yrs building construction
Construction Foreman 5 yrs as practitioner 5 yrs building construction

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Concrete Mixer 1 bagger at least 1
Bar Cutter up to 24mm cutter at least 1
Welding Machine at least 300 amp at least 1
Sander at least 1

12 [Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than Php 39,812.32 [Indicate the amount
equivalent to two percent (2%) of ABC], if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter
of credit; ort;

b.  The amount of not less than Php 99,530.80 [Indicate the amount
equivalent to five percent (5%) of ABC] if bid security is in Surety
Bond..

19.2 Partial bids are NOT allowed
20 [List licenses and permits relevant to the Project and the corresponding law

requiring it, e.g. Environmental Compliance Certificate, Certification that the
project site is not within a geohazard zone, etc.|
Secure Permits and Clearances as maybe required by the Local Government

19




21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and
S-curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in the
GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not

be included for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 [1f different dates are specified for completion of the Works by section,
i.e. “sectional completion,” these dates should be listed here.]
Please refer to Section VI. Specifications.
4.1 [Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

Upon Receipt of Notice to Proceed from the PE, effective
immediately the contractor can commence already the full
implementation

6 The site investigation reports are: [list here the required site investigation
reports.
Not Needed
7.2 [Select one, delete the other.]
[In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the
Philippines, concrete/asphalt roads, concrete river control, drainage,
irrigation lined canals, river landing, deep wells, rock causeway,
pedestrian overpass, and other similar semi-permanent structures:|
Five (5) years.
10 [Select one, delete the other:]
N/A
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within /5/ days of delivery of the Notice of
Award.
11.2 The amount to be withheld for late submission of an updated Program of
Work is 1% of the ABC
13 The amount of the advance payment is [insert amount as percentage of

the contract price that shall not exceed 15% of the total contract price
and schedule of payment].The amount of the advance payment is 15%
of the total contract price and schedule of payment. The Procuring
Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the
Contractor in an amount not exceeding fifteen percent (15%) of the
total contract price, to be made in lump sum. The advance payment
shall be made only upon the submission to and acceptance by the
procuring entity of an irrevocable standby letter of credit of equivalent
value from a commercial bank, a bank guarantee or a surety bond
callable upon demand, issued by a surety or insurance company duly
licensed by the Insurance Commission and confirmed by the
procuring entity. The advance payment shall be repaid by the
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contractor by deducting fifteen percent (15%) from his periodic
progress payments, a percentage equal to the percentage of the total
contract price used for the advance payment. The contractor may
reduce his standby letter of credit or guarantee instrument by the
amounts refunded by the Monthly Certificates in the advance payment

14

[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included
for payment.

Payments to the CONTRACTOR will be made only for the actual
accomplishment and/or material utilized, which may be subdivided
into progress percentages, specifically initial billing is at least 20%,
of the total WORKS, certified by the DSWD Engineer as performed
by the CONTRACTOR in accordance with the plans, specifications
and program of works/construction schedule

15.1

The date by which operating and maintenance manuals are required is
[date].

The date by which “as built” drawings are required is /date].
The contractor must provide with as “built” Plan drawings 15 days
after completion of the project certified by the DSWD Engineer

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].

Non - provision of as “built” drawings after 15 days of project
completion, the PE will withhold 1% of the contract cost
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond
realistically and competitively to the requirements of the Procuring Entity without
qualifying or conditioning their Bids. In the context of international competitive bidding,
the specifications must be drafted to permit the widest possible competition and, at the
same time, present a clear statement of the required standards of workmanship, materials,
and performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
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accepted subject to the Procuring Entity’s Representative’s prior review and written
consent. Differences between the standards specified and the proposed alternative
standards shall be fully described in writing by the Contractor and submitted to the
Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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2 DSWD

GENERAL SERVICES SECTION

DSWD
HESION X ADMIN. DIVISION / FIELD OFFICE IX
DSWD-ASOF-062 | REV 02 | 07 OCT 2022

TECHNICAL SPECIFICATION

July 8, 2023

Date Submitted
TA Control No.

Requesting OBSU : CENTERS AND RESIDENTIAL CARE FACILITIES

TA Subject/Title : UPGRADING OF SKILLS TRAINING CENTER @ BDSK

Item

Description and Specification

Facilities of the Engineer — the following shall be provided by the contractor following
the conditions as siated in "Pari A & B of the DPWH Biue Book Vol. 2.

Office & Laboratories

Transportation Services

Project Engineer & Assistant

Communication

Photographs of the construction activities.

Workmen Accommodation

Medical Room and other First Aid Facilities

. Latrines

So~e a0 o

Actual/Sample
Picture
(if applicable)

Refer to DPWH Blue
Book Volumes 2 &3

SP ITEM: SITE WORKS includes
a. Item 800: clearing and grubbing shall refer to item 100 of "Part C DPWH Bilue

Book Vel. 2.

» This item shall consist of clearing, grubbing, removing, and disposing of all
vegetalion and debris as designated in the Contract, except those objects
that are designated to remain in place or are to be removed in consonance
with other provisions of this Specification. The work shall alse include the
preservation from injury or defacement of all objects designated to remain.

b. Item 801. Removal of Structures and Obstructions shall refer to ltem 101 of

Part C DPWH Bilue Book Vol. 2.

» This ltem shall consist of the removal wholly or in part, and satisfactory
disposal of all buildings, fences, structures, old pavements, abandoned pipe
lines, and any olher ebstructions which are nol designated or permitted to
remain, except for the obstruclions to be removed and disposed off under
other items in the Contract. It shall also include the salvaging of designated
materials and backfilling the resulting trenches, holes, and pits.

c. Item 802; Excavation shall refer to Item 102 of “Part C DPWH Blue Book Vol, 2.

» This Item shall consist of roadway and drainage and borrow excavation and
the disposal of malerial in accordance with this Specification and in
eonformity with the lines, grades, and dimensions shown on the Plans or
established by the Engineer.

d. Item 803: Structural Excavation shall refer to 103 of “Part C DPWH Blue Book

Vol. 2.

» This Item shall consist of the necessary excavation for the foundation of
bridges, culverts, underdrains, and other structures not otherwise provided
for in the Specifications: Except as otherwise provided for pipe culverts, the
backfilling of completed structures and the disposal of all excavated surplus
materials shall be in accordance with these Specifications and in reasonably
close conformity with the Plans or as established by the Engineer.

» This Hem shall include the necessary diverting of live streams, bailing,
pumping, draining, sheeting, bracing, and the necessary consiruction of cribs
and cofferdams, and furnishing the materials therefore, and the subsequent
removal of cribs and cofferdams and the placing of all necessary backfill.

» It shall also include the furnishing and placing of approved foundation fill
material to replace unsuitable material encountered below the foundation
elavation of structures.

e ltemn 804: Embankment shall refer to item 104 of "Part C DPWH Blue Book Vol.

2

» This item shall consist of the construction of an embankment in accordance
with this specification and in conformity with the lines, grades and
dimensions shown on the plans or established by the Engineer.

Refer to DPWH Blug
Book Volumes 2 & 3
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f.  Item B05: Dredging
» This item shall consist of the excavation of seabeds, river beds, bottoms of
creeks or esteros, and other bodies of water for the purpose of deepening or
removing silt or any unsuitable materals or soil layers up to the required
bottom elevation and grade line and disposal of same at areas indicated on
the Plans or as designated by the assigned Project Engineer

Item 900: REINFORCED CONCRETE
» This ltem shall consist of furnishing, placing and finishing concrete in
buildings and related structures, flood control and drainage, poris, and water
supply structures in accordance with this specification and conforming to the
lines, grades, and dimension shown on the plans.

Refer to DPWH Blue
Book Volumes 2 &3

item 1001 STORM DRAINAGE AND SEWERAGE SYSTEM
This ltern shall consist of furnishing all materials, equipment and labor for the
complete installation of the storm drainage system to include all piping’s,
gutters, canals, catch basins, junction boxes, hand holes, manholes and
other appurtenant structures, and sewerage system to include all sanitary
sewer piping and septic vault where no public sewer exist, from the building
to the point of discharge.

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1003: CARPENTRY AND JOINERY WORKS
» The work under this ltem shall consist of furnishing all required matenals,
fabricated woodwork, tools, equipment and labor and performing all
operations necessary for the satisfaclory completion of all carpentry and
Jjoinery works in strict accordance with applicable drawings, detalls and these
Specifications.

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1004: HARDWARE
¥ This ltem shall consist of furnishing and installing all building hardware
required to: (1) ensure rigidity of joints/connections of the different parts of
the structure; and (2) equip in satisfactory operating condition parts of the
structure such as doors, windows, cabinets, lockers, drawers, and other
similar operating parts as indicated on the plans and in accordance with
these specifications.

Refer to DPWH Blue
Book Volumes 2 & 3

item 1005: STEEL WINDOW
» This ltem shall consist of all fabricated steel windows fully equipped with
fixing accessories and locking devices as shown on the Plans and in
accordance with this Specification.

Refer to DFWH Blue
Book Volumes 2 & 3

ftem 1006: STEEL DOORS AND FRAMES
# This ltem shall consist of furnishing and installing all fabricated steel doors
and frames equipped with fixing accessories and locking devices in
accordance with the Plans and/or shop drawings and as herein specified

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1009: JALOUSIE WINDOWS
» This Item shall consist of furnishing all jalousie window materials, labor, tools
and equipment required as shown on the Plans and underiaking the proper
installation in accordance with this Specification.

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1010: WOODEN DOORS AND WINDOWS
» This Item shall consist of furnishing all materials, hardware, plant, tools,
labor and services necessary for complete fabrication and installation of
wooden doors and windows of the type and size as shown | on the Plans
and in accordance with the following specifications and | applicable
specifications under ltem 1003 on Carpentry and Joinery | Works.

Refer to DPWH Blue
Book Volumes 2 & 3

item 1011: ROLLING UP DOORS
» This item shall consist of furnishing all plant, labor, tools, equipment and
rolling up door required as shown on the Plans and in accordance with this
Specification.

Refer to DPWH Blue
Book Volumes 2 & 3

item 1013: CORRUGATED METAL ROOFING
# This Item shall consist of fumnishing all plant equipment, tools, materials and
labor required to properly perform and complete the corrugated metal
roofing, together with refated accessories such as ridge/hip rolls, valleys,
gutters and flashing, when called for on Plans all in conformity with his
Specifications.

Refer to DPWH Blue
Book Volumes 2 & 3
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Item 1014: PREPAINTED METAL SHEETS
» This Item shall consist of fumnishing all pre-painted metal sheet materials,
tools and equipment, plant including labor required in undertaking the proper
installation complete as shown on the Plans and in accordance with this
Specification

Refer lo DPWH Blue
Book Volumes 2 & 3

Itern 1016: WATERPROOFING
> This ltem shall consist of fumnishing all waterproofing materials, labor, tools,
equipment and other facilities and underiaking the proper instaliation works
required as shown on the Plans and in accordance with this Specification,

Refer lo DPWH Blue
Book Volumes2 &3

itern 1017: ROOF DRAINS WITH STRAINER
» This Item shall consist of furnishing all items, arlicles, plant, equipment, labor
and materials and performing all methods necessary or required for the
complete installation of all roof drains with strainers in accordance with ail
applicable drawings as shown on the approved Plans.

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1018: CERAMIC TILES
» This Item shall consist of fumishing all ceramic tiles and cementitious
materials, tools and equipment including labor required in undertaking the
proper installation of walls and floor tiles as shown on the Plans and in
accordance with this Specification

Refer to DPWH Blue
Book Volumes 2 & 3

Itern 1021: CEMENT FLOOR FINISH
¥ This ltem shall consist of furnishing all materials, labor, tools and equipment
in undertaking cement floor finishing where shown on the Plans and in
accordance with this Specification

Refer to DPWH Blue
Book Volumes 2 & 3

Item 1032: PAINTING, VARNISHING AND OTHER RELATED WORKS
¥ This ltem shall consist of furnishing all paint materials, vamish and other
related products, labor, tools, equipment and plant required in undertaking

Refer to DPWH Blue

the proper application of painting, varnishing and related works indicated on Book Volumes 2 & 3
the Plans and in accordance with this Specification
ITEM 1100 - CONDUITS, BOXES & FITTINGS
¥" This ltem shall consist of the furnishing and installation of the complete
conduit work consisting of electrical conduits; conduit boxes such as junction Refer to DPWH Blue

boxes, pull boxes, utility boxes, octagonal and square boxes; conduit fittings
such as couplings, locknuts and bushings and other electrical materials
needed to complete the conduit roughing-in work of this project.

Book Volumes 2 & 3

ITEM 1101 - WIRES AND WIRING DEVICES
¥ This ltem shall consist of the fumishing and installation of all wires and wiring
devices consisting of electric wires and cables, wall switches, convenience
receptacles, heavy duty receptables and other devices shown on the
approved Plans but not mentioned in these specifications,

Refer to DPWH Blue
Book Volumes2 & 3

ITEM 1102 - POWER LOAD CENTER, SWITCHGEAR AND PANELBOARDS
¥ This Item shall consist of the furnishing and installation of the power
load center unit substation or low voltage switchgear and
distribution panel boards at the location shown or the approved
Plans complete with transformer, circuit breakers, cabinets and all
accessories, completely wired and ready for service

Refer te DPWH Blue
Book Volumes 2 &3

ITEM 1200 - AIR CONDITIONING AND REFRIGERATION SYSTEM
¥ This item shall consist of furnishing and installation of air
conditioning, refrigeration and ventilation systems, inclusive of
necessary electrical connections, ductworks, grilles, pipes and
condensate drains and all other necessary accessories, ready for
service in accordance with the Plans and Specifications.

Refer to DPWH Blue
Book Volumes 2 & 3

ITEM 1202 - AUTOMATIC WATER SPRINKLER SYSTEM
¥ This item shall consist of furnishing and installation of Automatic Water
sprinkder System, inclusive of all pipings and pipe fittings connections,
valves, controls, slectrical wiring connection and all other accessories ready
for sarvics in ncnotdanﬂa with the Plans and Specifications.

Refer {o DPWH Biue
Book Volumes2 & 3
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ITEM 1206 - HEATING SYSTEM

This Item shall consist of furnishing and installation of the Heating System,
inclusive of pipes and filtings, insulation, motor control, electrical wirings and
other accessories ready for service in accordance with the approved Plans
and Specifications

Refer to DPWH Blue
Book Volumes 2 & 3

ELECTRICAL WORKS — SECONDARY LINE WORKS

This item shall consist of the following: Distribution Panel Boards, Insulated
Conductors, Generator Set and other accessories all in compliance to fully
energize buildings and structures under the said Project.

All materials shall be brand new and shall be of approved type meeting all
the requirements of the Philippine Electrical Code 2017 edition and bearing
the Philippine Standard Agency (PSA) mark.

All equipment's shall pass testing and commissioning of the said
manufacturer with verification before installing and/or energizing this
equipment's.

The contactor shall guarantee the electrical installation are done and in
accordance to the Philippine Electrical Code 2017 edition with the
approved plans and specifications. The contractor shall guarantee that the
electrical system is free from all grounds and from all defective workmanship
and materials and will remain so for a period of one year from date and
acceptance of works. Any defect shall be remedied by the contractor 2t his
own expense.

The contractor shall provide PEE/REE in supervising the said Project.

Refer to PEC 2017
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Section VII. Drawings

Republic of the Philippines

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT

Gen. Vicente Alvarez Street, Zamboanga City

PLANS
FOR THE UPGRADING OF
SKILLS TRAINING CENTER AT
BALAY DANGPANAN SA KABATAAN

BARANGAY ANASTACIO, MUNICIPALITY OF POLANCO,

ZAMBOANGA DEL NORTE

¥ B T 8 e

ADMITSTRATIVE SERVICE 7 DIVISION
FIELD OFFICE 1t
SeIA [, 0

Crraa
FOSH, AMASTACID POLANGO, LANODASTADE NofT

¥DSWD

i

COVER SHEET
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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ADMININSTRATIVE SERVICES DIVISION
GENERAL SERVICES SECTION/ FIELD OFFICE IX
DSWI-AS-GE035 | REV 01 | 22 DEC 202]

BILL OF QUANTITIES
DRN:
Name of Project: Upgrading of Skills |Location: BDSK, Anastacio, Polanco, Zamboanga del Norte
Training Center at BDSK
Tatal Project Cost: PHP - |Project Duration: 78.00 | Calendar Days
Source of Fund: Direct Release Moda of Procurement |Competitive Bidding
Date February 26,2023 Source of Manpowar.  |Gontractor
'::_‘ ttem Description Quantity | Unit M:::" m‘ Eg::‘:“ E:::gl UnitGost | Amount
1 |SITEWORKS 85,95 sq.m. "
1.1 |Clearing & Layouting 8595 sq.m.
111 Coco Lumber 200.00 | Bd, Ft -
112 Nylon String No, 18 4.00 | roll =
112 | 3" CW Nalls 5.00 | Kgs -
114 |Carpantry 2.00 |dayis -
115 |Laborer 400 Jdayls -
12 |Demolition of Existing Structure 12.25 cum,
121 Operator 200 | Day/s
12 o risokrmmmer | 200 [cows
1.2 |Structural Excavation 15.58 cu.m,
131 Laborer [ ©oo[Deys | | | | ] [ -
14 |Embankment 12,71 cu.m.
141 | Laborer | 200 [days | | | | | | -
1.5 |Gravel Bedding 10.00 eu.m.
151 Mived and Washed Grave! 10,00 | eum. -
152 Labtorer 4.00 | dayls =
SUB - TOTAL (SITE WORKS) -
2 |REINFORCING STEELBARS 1899.14 kgs T
p A 10mm dia x 8 Om std, def bar 233.00 Lengths .
22 18mm dia X 6.0m std. de! bar 108.00" Lengths
23 18mm dia, x 8.0m round bar 1.00 Lengihs
24  10mm x & 0m square bar 1.00 Lengths =
24  #18GI Tie Wire 2000 Kgs. B
25 ‘Steeiman 2400 days -
26 Laborst | 2400 days :
SUB - TOTAL (REINFORCING STEELBARS) -
3 |FORMWORKS AND SCAFFOLDINGS 904.06721 ba.ft _ 5
31 H:}@_.w Sosn"Lymber e 27263 | Bart .
32 %312 Coco Lumber B31.44 Bd Ft =
33 mlf E::; X Ordinary Pywood 29 shts. Z
34 4 CW Nais 15 Kgs.
35 3 CW Nais 10 Kgs. ;
36 1% CW Naiis 10 Kgs. =
37 Carpenter 24 dayls =
38 Laborer 2 dayls

DSWD Field Office IX, Gen: Vicente Alvaree St, Zambonngs City, Philippines (7000)
Website: http:/fww fod.dswe.gov.ph Emuil: Tohiadswd.gov.ph Tel Nos.: (0631991603099 1-8346/991-1001
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DEWDLAS-GF-03S | REV 0f | 22 DEC 2001

Materlal Labor Equip't | Fueland i Ariount
'::_‘ Item Description Quantity | unit 2w cy | Tt | Fusant | Gnitcost
SUB - TOTAL (FORMWORKS AND SCAFFOLDINGS) -
4 |CONCRETE WORKS 1544 CUM. w25
41 Portiand Cement 148 Bags -
42 Sahara Cement (SV siab) 7 packs -
43 Washed Sand 10 Cum =
44 Washed Gravel (G-3/4) 17 Cum
45 Mason g Day/s -
48 Laborat 40 Dayls =
SUB - TOTAL (CONCRETE WORKS) =
5 |MASONRY WORKS E _30.50 sq.m. z =
51 |CHB LAYING 30.50 sq.m.
519 Portland Cament 28.00 | Bags -
512 Washed Sand 3,00 | Cum -
512 4" x 8" x 16" Concrete Holig 176.00 | Pes =
514 | B8 x 16" Concrate Holig 226.00 | Pes -
518 10mme Reinforcing Stesl 2200 | Length 2
548 #1686 G.L Tie Wire 1.00 | Kgs: =
2w |Mason | 4.00 |dayls z
17 |Laborer 8.00 |dayis =
52 |PLASTERING 241.85 sq.m.
LE2] Paortland Cement 92.00 | bags =
5,22 Washed Sand 500 Cum -
522 Sahara Cement 400] bags -
524 Mason 2200 | Dayls -
528 Laborer 2200 | Dayis -
SUB - TOTAL (MASONRY WORKS) x
B |METALWORKS 1214.967 Kgs. 5
5.1 Roof Framing Works
Smm x S0mm x S0mm x
A P 33 Lengths .
5mm x 38mm x 38mm x
612 Angle Bar N Lengths -
in 12mmid A307 x 200mm 40
Anehor Bolt pes =
Welding Electrodes
&g (2.5kg) 1 box -
615 Grnding Dise 20 pcs =
a15 Culting Disc ] pes :
517 Red Oxide Metal Primer 3 gal B
a8 2" Paint Brish 10 pes -
818 Steelman 32 Dayils -
820 Laborer 32 Dayis -
ax Welding Machine 18 Dayfs -
B2 C-Pur tlon
o 12mm X 50mm7 smm G-
“! puriins (standarg) 22 Lengths =
Smm x 50mm x S0mm x
B2 phgle Bar 1 Lengths .
o b; erm dia. x 6.0m round 20 et _
©24 Standard Tum Backle 16 pes: 5
DSWD Field Offlce IX, Gen. Vicente Alvirez St Zuimboungs City, Philippines (7000)
Website: huep:/www. o9, dewil gov.ph Emaii: foSadswd. gov.ph Tel Nos: (063)991-H030/491-8346/991- 1081
—
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DSWD-AS-GF-035 | REV 01 | 22 DEC 2021

Material Labor | Equip't | Fueland Amgont
I:: Nem Desaripton Quantity' | Uialt Cost Cost | Cost [Lubricant| UnitCost n
Welding Elactrodes . -
= @5xg) N
626 Red Oxide Metsl Primer 3 gsl -
527 2 Paint Brush 5 pes )
ez Cutting Disc 4 pos -
629 Steelman 3 day/s -
eap Laborar 3 dayls -
&31 Equipment 4 dayis -
|62 Eascis Framing Works
Smim x 25mm X 25mm x i
LET] Anvgla Har 10.00000 | Lengths
632 4mm x 25mm Flat Bar & Lengths -
3 Red Oxide Metal Primer 1 gal =
#32 2" Paint Brush 4 pes =
Welding Electrodes
835 (2.5kg) 4 boxes
s Grnding Disc 10 pes -
017 Steeiman 4 dayis =
238 Laborer 4 day/s =
d.3g Equipment 2 dayfs o
SUB - TOTAL (METALWORKS) -
ROOFING : __ 6151sgm. Il | ! LN
7.1 |Roof Govering 81.51 sq.m.
Rib type (Pre-painted
11 Red) 0.40mmxd 70m -21 61.51 | Inm -
shits . 0 40mmx4.70m -9
712 Teckscrew 2 (Steel) 781.00 | pea -
T3 | 316" Steel Drill Bit (Dorco) 8.00 | pcs. -
714 0.5 lter Roof Sealant 4.00 | pes -
715 | Steelman 6.00 |dayis -
710 |Labarer 6.00 |dayis
72 |Fascla Cap Installation 13.20 Inm.
| DA0mmthk x 8' x & pre-
"' painted Red foscia cap B:00 lwngth i
=] 18" @ x 172" blind nvets 1.00 box
7 316" Stee| Drill Bit {Dorco) 300 pes -
724  Sleelman 200 | Day= -
25 Laborer 200 | Davia -
7.3 | End Flashing Installation 13.14 In.m.
Bended AccEnd
731 Flashing- 0.40mm x 24" x .00 | lengths -
8' (Pre Fab Pre-Painted
732 18" @ x 172° biind riveis 200 | boxes L]
T3 3/18" Steel Dl Bit {Dorco) | 300| pes -
T3 Steelman 200 | Days -
7%  Laborer 200 | Dayfs -

DSWD Ficld Office IX. Gen. Vicente Alvares St, Zumboanga City, Philippines (7000)
Webnite: heip:iwww. fo% dswilpov.ph Email: foda dswil. gov.ph Tel Naw.: (063)99 1-6030/991-8346/99 11001
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OSWD-AS-GF-I35 | REV 01 | 22 DEC 2021

Nem Material Laber | Equip't | Fueland
No. Item Description Quantity Unit Cost Cost Cost | Lubricant Unit Cost Amount
7.4 |Gutter Installation 13.20 In.m.
Bended Acc JGumer -
74t D.40mm x 24" x 8 (Pre 6.00 | lengths =
Fﬂfpfbpﬂﬂlaﬂ Red)
T4 108" @ x 12" blind rivets 1.00 | boxes -
Tay 316" Steal Dl Bit (Doreo) 3.00 pcs -
a4 Steelman 2.00 | Day/s -
745 | aborar 200 | Dayls -
SUB-T =
8 _[CARPENTRY WORKS i =
81 |Ceiling Frame
0.5mm thic Double Meta ~
8.11 Euring 3400 | lengths
. 0.Bmm thk. Carrying
E¥! Channel 21.00 | lengths
.93 0.5mm thk. Wall Angle 16.00 | lengths .
B4 Dotble Metal furring Clip 121.00 pcs =
& 15 Rod Suspension Hanger 10,00 | lengths -
8.16 Blind Rivets 1/8x3/4 300 | boxes =
B17 Concrate Nalls 1" 400 kgs -
818 |Mason 8.00 |dayis .
816 |Laborer 12.00 |dayfs -
82 |Ceiling Board -1/2" Marine Plywt 60.00 sgq.m.
529 112" thk Marine Plywood 21.00 | sheets -
522 % 1'Phlipfiat head wood sl 58800 | pocs -
g3 Carpenter 5.00 | Dayfs -
224  Labarer 1000 | Day/s -
83 |Celling Board - Spandrel 181.71 In.m.
- 0.4mm thk Prepainted .
B3 spandeel 18200 | Inm
0 dmm thi. Pra Painted
832 Wall Angle 9.00 | tengths -
CE] Blind Rivets 1/8x3/4 400 | boxes -
h3:  Carpenter 5.00 | Dayfs .
435 Labotar 10.00: | Dayls =
SUB - TOTAL (CARPENTRY WORKS) -
81 |Door Works 13.80 sqim.
1.8m x 2 15m Double
e gnngﬁlmmcran 200 st
= 0.60m X 2.15m PVCDoor .
2 with lever type Door knob RO%| s
1.00m X 2.75m 2-Solid -
25 | panel Door with Viewing 100 set
410mm x 700mm Cabinet -
14 Daor B.00 panel
200mm x 800mm Cabinet }
018 Dbat 400 | pansl
918 Concealed Hinge 12.00 pairs -
cRid Cabinst Door Handle 12.00 pcs =
d18 Cabinet Door Cateh Latch 1200 pecs
d1e  |Carpentet 4.00 |day/s -
@00 |Laborer 8.00 |dayis -

DSWD Field Office IX, Gen, Vicente Alvirez St Zamboanga City, Philipplnes (T000)
Wehsite: httpe//wew. fod.dswd.goviph  Emall: fo9% dywdigov,ph Tel Noa: (063399 1-6030/99 1 -H346/99 1- 1081
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Item Material Labor | Equip't | Fueland
No. ltem Description Quantity Unit Conl Cost Cost | Lubricant Unit Cost Amount
9.2 |Window Works 3.25 sq.m.
1.3m x 2 1m Shiding =
Window with Screen 1,00 i
0.74m x0.0.70m Siding =
“Z  \Window with Sereen L)
w73 Carpermtar 200 | Days -
24 Laborer 400 | Dayfs -
SUB - TOTAL (DOORS AND WINDOWS) -
#e |Plumbing Fixtures Installation 14.00 DFU
White Cerarnic \Water .
iad Closet 1.00 set
Lavatory with complete
ww  jAccessones & fittings 1.00 set -
{Hang Type)
Showet Haad with -
B | secessories and faucet 100 | et
1) Grease Trap GT 5-3 1.00 set
e | dxd floor drain (Stainless ) 2.00 pes =
N Kitchen Sink 490mm X .
48 440mm) 1.00 sat
we | Pitmber 4 00 |dayis E
we || aborar 4.00 |days *
102 |House Drain Instaliation T.44 In.m.
4@ x30mPVC Sanrary -
0z Pipa 51000 3.00 | Lengths
wa  4"2 Sanitary Wye, PVC 200 Pc ¥
1023 -+ B 300 Pes. =
iz 4"@ Saniary Tee, FVC 400 Pes. &
oY T00] pes =
S oreamary owEToT -
o= ByC T 00 Pes.
w49 PYC Coupling 2.00 Pes. -
A e 200 Pes L
we 20 PVC Pdrap 100] Pes =
@0 500ml PVC Cament 200 cans =
w3t Plumber 200 | Deyis E
wx  Laborar 200 | Dayis .
103 |Waste & Vent Pipe Installation 23.94 Ium.
2'@x3.0m PVC Sanitary -
1nn F'lpe S-1000 800 lﬂﬂﬂﬁ\!
0% 2"@ » 80 Elbow, PVC 5.00 pes 3
o 2@ Tes, PVC 200 pc L
wa 500mlPVC Cement 1.00| can s
ey Plumber 2.00 | Dayms -
2 Laborer 2.00 | Dayfs =
104 |Water Supply Line Installation 16.80 In.m.
13mmi@ x 3.0m uPVC .
" Blue Pipe schedd0 #00 ] Lsngiis
wae A3mm@ uPVC Plain Tee 400| Pes -
13mm@ uPVC threaded
1048 e 300 Pcs.
e 13mme uPVC plain elbow 400 Pcs.
1048 13mm@ LPVC coupling 300 Pes.

DSWD Field Office IX, Gen. Viceute Alvarez St, Zamboungn City, Philippines {7000)
Website: http:/fwww. fo. dsne.gov.ph Email: fo%a@dswigov.ph Tel Nos.: (063)991-6030/991-8346491-1061
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e Item Description Quantity | Unit ""::’:"" "::: oy :::::::: UnitCost | Amount
wa  13mm@ Gl Nipple 3° 400| Pes =
oA 13mm@ Gl coupling 200 Pes 3
i F;Egﬁii"‘ Doy Waler 200| Pes .
0s nZ:?::i Tape; Zamm 400| Rols -
10.00 500mi PVC Cement 1.040 can =
ma Plumber 4.00 | Dayfs =
= Laborer 4.00 | Dayls
1« |Materials for Storm Drain 47.50 Inm.
1081 p?;f;?go"s FRGTEgntary 1600 | lsngths -
mem 3'®x 900 Elbow, FVC BOD| pes -
L P?:g Long Swesp ERov, 4.00 pcs:
ws  500mi PVE Cemant 200| cans
et Plumber 6,00 | Day/s =
= Laborer 6.00 | Dayls -
SUB - TOTAL (PLUMBING WORKS) -
11 [niEwoRks — wesem = = :
114 | 0.20mx 0.20m Unglazed Tiles 89.00 pes
11z | 0.40m x 0.40m Outdoor Ties 171.00 pos
118 | 0.20mx 020m Glazad Tles 282.00 pes =
it4 | 0.40m x 0.40m Glared Ties 418.00 pes -
115 | 0.30m x 0.60m Glazed Ties 8.00 pes -
118 | Poriand Cement 40.00 bags =
117 | Washed Sand 4.00 cum. -
118 | Tile Adhesive (20 kgs) 18.00 bags =
11e | Tite Grout 14.00 packs 2
12 8' Tile Trim 4.00 lengths
121 Gi:’;‘i: ;:E:;‘;::‘m’"’" 1.00 length -
122 |Tiller (200mm x 200mm) 5.00 | Dav's =
123 |Laborar 10.00 | dayle -
s24 | Tier (400mm x 400mm) 10.00 | dayfs ¥
125 |Laborer 2000 | day/s »
24 |Tiler (300mmx&00mm) 100 |dayss -
128 |Laborer 200 |dayis -
126 |Tiler (countertop) 200 |dayis E
127 |Laborer 200 |dayfs -
SUB - TOTAL (TILEWORKS) =
12 [ELECTRICALWORKS 100 lot 2 =
t2.10 lnl;rior Rough in 25-.00 utility boxes
zn 2" 4" Uitility Boxes Pve 27.00 pcs =
o [T om| m :
I 1" din. RSC Pipa 100 | length =
[*2T] Scraw Insulator 2,00 pcs. =
121 |Elecirician 500 | Dayfs -
129 |Labaorer 1000 | Dayis =
220 | Electrical Wires
=3 | GOmm2 THHN Stranded 200.00 | metars

DSWD Field Office IX, Gen, Vicente Abvarez St, Zamboungn Clty, Philippines (7000)
Website: httpe/www fo dswd.gov.ph Emaldl: fo%adewd.gov.ph Tel Noa; (063599 1-6030,991-8346/991-1001
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k=m Material Labor Equip't | Fueland
No. Item Description Quantity Unit Cost Cost Cost | Lubrlcarit Unit Cost Amount
42 3. 5mm2 THW Stranded 200 | boxes =
en | 20mm* THW Stranded 200] boxes -
| Service Drop Wire 1000 Inm =
e | PVC Clp comp Wi nasis 1.00000 | Pes
n= | 20mm@ PVC Pipa 40.00 | langthe
1w Electrical Tape (Big) 12.00 Pca -
nm  |Electrician 2100 | Days =
wm  |Labarer 4200 | Days -
123 | Electrical Fixtures B720.00 watts
9 Walls Round Dowr .
A Lllh‘!LBd Buiitt In 12.00 sals
T5 Led Glass Tube 120
o2 b aw 800 sats
. 2 Gang Convanlence
2n Outist 700 sats
1 Gang Convenience 2
B | Outiet for Exhiaust Fan Se0| et
= 1 Gang Convenience : .
= outlet for Emergency Lights 1000 b
= 3 Gang Flush type Switch .
ma Wi Plate 3.00 gals:
2 Gang Flush type Switch =
02 wi Plate 1.00 agis
=: 1 Gang Flush type Switch
|l Plate 100 e
R 10 Branches Panel board 1.00 sels =
w4 | BOAmp Cireult Breakar 100 pes )
28 40 Amp Circult Breaker 1.00 pEs. -
243 20 Amp Circuit Breaker 4.00 pes. b
243 15 Amp Clrouit Breaker 100 pes
12e4 | Entrance Cap#® 1" dia 200| Pes L
we  |Electrician 24.00 | Day/s z
wae  |Laborer 2400 | Pays L
SUB - TOTAL (ELECTRICAL WORKS) K
13_[PAINTING WORKS 30468 sam. ] ' D
1t |Neutralizer Application 241,95 sq.m,
11 Neutraiser 7.00 gal .
o Roller Brush 200 pes
niy | Panter 4,00 |dayle E
1214 Laborad 4.00 Elﬂ'fl'ﬁ -
132 |Surface Smoothing 0.00 sq.m.
53 1] Skim Coat 33.00 | bags G
i3z Sand Fapear #100 4,00 doz -

DSWD Field Office IX, Gen. Vicente Alvarez St, Zamboangn City, Philippines (7004
Website: btip:/www. fo.dswdlgov.ph Emsil: fo%adswd.gov.ph Tel Nox: (0631991 -6030/591-8346/991-1001
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Material Labor | Equip't | Fuel and St
7\:.." item Description Quantity |  Unit i coet | ot [ ienanc ] unitcsat | A
nn | Painter 800 | Dayls =
1M Laborer 800 | Dayfs
133 |Painting 1.00 In,m.
131 Flat Latax White 200 pails =
i Gloss Latex White 4.00 palts -
fa: Chocolate Brown QDE 1.00 gal N
rase Chocolats Srown Latex 1.00 gal -
Fiber Glass Mesh Tape -
| 50mm x 250 ) M| o
1338 Epaoxy 400 I =
13y Paint Roller 400 pes =
2.3 2" Paint Brush 10,00 pes =
119 Sand Paper #100 200 doz -
14 Sand Paper #50 200 doz >
r4t  |Carpenter 8.00 | Days -
w4 |Labarer 500 | Dayke =
SUB - TOTAL (PAINTING WORKS) =
SIGNAGES  qeoror - -
e Panafiex and Stainless Steel
Built LQE('S
s m?h‘rg:nc i:b:ﬂm Panafaix 100 s6t R
40cm x 32cm Stainless
47 Stee| Built Up Lettars 400 lethers :
13.7om x 17.006m x 3em
1412 Stajniess Stes| Built Up 24 00 letters -
Letters
8.50em x 10 5cm x 3em
1414 Stainless Steel Bullt Up 31.00 latlers
Latters
e 49 | Ardist 4.00 | Dayls: -
1418 |Laborar 4.00 | Dayls
142 | Tarpauline
i XA Tarpauline 100 sheet =
B G-%2'%10" Mahogany
422 jumbar 10.00 bdift -
wz3 3" Common Wire Nail 0.50 L3 B
1424 1" Common Wire Nail 0.50 kg *
1425 | Artist 100 | Dayss -
14z || sborer 1.00 | Day@m -
SUB - TOTAL {SIGNAGES) =
AMENITIES = 2500 units ) i 5 X
#10) Twin head LED Emergency Light 1000 ufifts
1220| 3 tonner Stand Type ACU Inverted 1.00 urit -
1530 | 18" Cafling Fan Heavy Duty 12.00 Lnits| -
1540 | 12" Exhaust Fan 1.00 unit| b

DSWD Field Office TX, Gen. Vicente Alvaree St, Zamboungn City, Philippines {T000)
Website: http:/fwww. {09, dewd gov.ph - Email: fo9@dswd.gov.ph Tel Nos.: (063)991-6030/991-8346/991-1001
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Hem Matarial Labor | Equip't | Fueland
No. Item Description Quantity Unit Cost Cost Cost | Lubileant Unit Cost Amount
Hand Dryer, hot and cold wind,
wall mounted, 5-20 sec drying
1550 |ime, made of ABS plastic, touch 1.00 urit
free infrared sensoll, power input
1800w
wEn | [nstafer 2.00 |Dayis
1870| Laborer 200 |Oayls
SUB - TOTAL (AMENITIES) -
16 |CONSTRUCTION FOREMAN 56.00 Days =
16 Construstion Foreman | s600 | pawe | | |
SUB - TOTAL (CONSTRUCTION FOREMAN)
A Total Direct Cost (Material, Labor and Equipmant)
B OCM (15% of &)
B Caontractor's Profit (10% of A}
D VAT (5% of A+B+C)
E Matearial Testing
F Health & Safety
G Pemits and Clearances
TOTAL PROJECT COST PHP -
Prepared by, Chetkad s Checked and Reviewed by
JOSEPHINE P. TESTA-BULANON, CE, RMP ROLEISTE C. FALSIS, CE
Site Engineer, BOSK ADViHead, General Senvices Saction
Submitted by Recommending Approval Approved  Approved by

MA. EVA E. AVILA, RSW

MA. SOCORRO §. MACASQ

RIDUAN P. HADJIMUDDIN, CESQ IV

SWO IV/Center Head, BDSK

SWO VIPSD Chief

Regional Diractor

DSWD Field Office IX, Gen. Vicente Alvarez St, Zumbonugs City, Phitippines (7000)
Website: hitp:/iwww. o9 dewd.gov.ph Emaib fof@ dswd.goy.ph Tel Now: (063991 -6030/991-8346/991-1001
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ADMININSTRATIVE SERVICES DIVISION
U Dswn E;su,wb‘. GENERAL SERVICES SECTION / FIELD OFFICE IX

e ]
i i DSWID-AS-GF-032 | REV (1 | 22 DEC 2021

PROGRAM OF WORKS
ORN:
Name of Project: |Upgrading of Skills Training Center |Location: BDSK, Anastacio, Polanco, Zamboanga del Norte
at BDSK
Total Project Cost | PHP E Project Duration: CD 78
Source of Fund: Direct Release Mode of Procurement: Competitive Bidding
Date: April B, 2023 Source of Manpower: Contractor
lNo“'" Item Description Quantity Unit Unit Cost Amount
1 |SITE WORKS B85.95|sg.m. 391.29727 -
2 |REINFORCING STEELBARS 1899 14 |kgs 59 84656 -
3 |FORMWORKS AND SCAFFOLDINGS 904.07 |bd.ft 69.94003 -
4 |CONCRETE WORKS 15.44|CU.M. 5,881.15295 -
5 |MASONRY WORKS 30.50{sq.m. 2,680.168393 -
6 |METAL WORKS 1214 97 |Kgs. 154 53838 -
7 _|ROOFING WORKS 61.51]sq.m. 846.12291 .
8 |CARPENTRY WORKS 87.261sq.m. 900.04584 -
9 |DOCRS AND WINDOWS 17.141sq.m. 4,950.29172 -
10 |PLUMBING | 14.00|DFU 4,841.78571 -
11 |TILE WORKS 90.93|sq.m. 1,423.83152 -
12 |ELECTRICAL WORKS 1.00]lot 229,097.00 -
13 _|PAINTING WORKS 304.66]|sq.m. 216 80211 =
14 |SIGNAGES 1.00]LOT 46,578.50 -
15 |AMENITIES 25.00{units 548168 -
16 |CONSTRUCTION FOREMAN 56.00|Days 700.00000 -
A Total Direct Cost (Material, Labor and Equipment) -
B OCM (15% of A) _
Prepared by: Submitted by:
JOSEPHINE T. BULANON, CE, RMP MA. EVA E. AVILA, RSW
Sita Engineer, General Services Section SWO IV/ICenter Head, BOSK
Reviewed and Checked by: Recommending Approval:
ROLEISTE C. FALSIS, CE MA. SOCORRO S. MACASQO, RSW
AD V/Head, General Services Section SWO V/PSD Chief
Approved by:
RIDUAN P. HADJIMUDDIN, CESO IV
Regional Director
Cc Contractor's Profit (10% of A) -
D VAT (5% of A+B+C) =
E Material Testing =

AW Feld Offiee 13X, Gen, Vicente Alvires St Zambouanign City, Philippmes (7(0H0)
Webate: httpsowww folt dawd gov.ph Email; ot mdswid. gov.ph Tel Nos - (0463 )99 1 G030099 1-8346991 .1 )]
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

(a)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)
in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

(©)

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

(d)

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

(e)

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

(€]

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

(2

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

(h)

Financial Documents

The prospective bidder’s computation of Net Financial Contracting Capacity
(NECC).

Class “B” Documents
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(i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1I. FIN.ANCIAL COMPONENT ENVELOPE

(j)  Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(k)  Original of duly signed Bid Prices in the Bill of Quantities; and

(I)  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

(m) Cash Flow by Quarter.
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