

NOTICE TO PROCEED

August 22, 2023

LANZ KEVIN T. UY
Owner/Manager
K-LANZ CONSTRUCTION AND SUPPLIES
Safaya Building, Veterans Avenue
Zamboanga City

Dear Mr. UY:

The attached contract having been approved, notice is hereby issued to **K-LANZ CONSTRUCTION AND SUPPLIES** to proceed with the supply and ITB-2023-05-025 Procurement of Labor and Materials for the Construction of Covered Pathway at Rrcy Anastacio Polanco Zdn for a contract cost of One Million Five Hundred Twenty Two Thousand Three Hundred Thirty Three Pesos and 77/100 (Php 1,522,399.77).

Deliveries shall be completed based on the delivery schedules stipulated in the bidding document, while Liquidated Damage (LD) shall be imposed for the deliveries at 1/10 of 1% of the unperformed/undelivered portion for every day of delay.

Effectively of the contract commences as soon as this notice is received by the supplier/bidder.

Please acknowledge receipt of this notice.

Very truly yours,

RIDUAN PAR SUMUDDIN, CESO IV

CONFORME:

K-LANZ CONSTRUCTION
Authorized Representative

Date: 414, 26, 2023

CONTRACT AGREEMENT

THIS AGREEMENT made this _____ day of ____ 18 AUG 2023 ____ 2023 between Department of Social Welfare and Development (DSWD) Field Office No. 9, Gen. Vicente Alvarez Street, Zamboanga City, Philippines (hereinafter called "the Entity") of the one part and K-LANZ CONSTRUCTION AND SUPPLIES Safaya Building, Veterans Avenue, Zamboanga City Philippines, (hereinafter called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly ITB-2023-05-025 Labor and Materials for the Construction of Covered Pathway at RRCY Anastacio Polanco ZDN. And has accepted a Bid by the Supplier for the supply of those goods and services in the sum of One Million Five Hundred Twenty Two Thousand Three Hundred Ninety Nine and 77/100 Pesos Only (Php 1,522,399.77) (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz.:
 - i. Philippine Bidding Documents (PBDs);
 - i. Schedule of Requirements;
 - ii. Technical Specifications;
 - iii. General and Special Conditions of Contract; and
 - iv. Supplemental or Bid Bulletins, if any

Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- ii. Notarized Performance Securing Declaration or Performance Security
- iii. Notice of Award of Contract; and the Bidder's conforme thereto; and
- iv. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- In consideration for the sum of One Million Five Hundred Twenty Two Thousand Three Hundred Ninety Nine and 77/100 Pesos Only (Php 1,522,399.77) or such other sums as may be ascertained K-LANZ CONSTRUCTION AND SUPPLIES agrees to supply and deliver the above-cited items in accordance with his/her/its Bid.
- The Department of Social Welfare and Development (DSWD) Field Office IX, Gen. Vicente Alvarez Street, Zamboanga City, Philippines, agrees to pay the abovementioned sum in accordance with the terms of the Bidding.

DSWD-GF-010\REV00/17 AUG 2022

IN WITNESS whereof, the parties hereto have caused this **agreement** to be executed in accordance with the laws of the **Republic of the Philippines** on the day and year first above written.

RIDUAN P. HADAN ISTORIN, CESO IV
Regional Director

for:

DSWD FIELD OFFICE IX

LANZ KEVIN T. UY Owner/Manager

For

K-LANZ CONSTRUCTION AND SUPPLIES

EXECUTED AND SIGNED IN THE PRESENCE OF:

RENATO d. FOJAS

AND

FAIZACI. BULON Witness

REPUBLIC OF THE PHILIPPINES) CITY OF ZAMBOANGA

Y______

) S.S

ACKNOWLEDGMENT

BEFORE ME, a Notary Public, on the above date and place, personally appeared the following:

NAME

DETAILS

RIDUAN P. HADJIMUDDIN, CESO IV LANZ KEVIN T. UY

Both known to be to be the same persons who executed the foregoing instrument and who acknowledged to me that the same is their own free will and voluntary acts and deed as well as that of the institution represented. This agreement consisting of two pages (2) signed by the parties and their instrumental witness in all pages refer to an AGREEMENTS for the contract.

NO. 284 NO. 94 NO. 2422

Notary Public
Until December 31, 2023
IS No. 2545217 issued on 1/3/2023
otarial Commission No. 2022-0
ime IBP No. 527789 dated 6-25-20
Roll No. 29140
CEE Compliance No. VII-001312