

M-2

STATEMENT OF WORK, WORK AND DEVELOPMENT  
 REQUIRED BY ZENCONSTRUCTION  
 ABSTRACT OF BIDS RECEIVED AND ORDERED: AUGUST 11, 2021

NAME OF BIDDER

NO.	UNIT	AMOUNT	ZEN CONSTRUCTION AND SUPPLIES	PH PRODERS & BUILDERS	RF CABELTES CONST.	MMK CONSTRUCTION & ENTERPRISES	MAB CONSTRUCTION & ENTERPRISES	LONG ISLAND BUILDERS & CONSTRUCTION	BHS CONSTRUCTION	AWARDED TO
1	LOT 1 ABON AMIL MATHALIN	527,690.60	480,651.60	447,481.62	405,000.00	447,690.00	448,537.01	415,000.00	550,000.00	RF Cabeltes
477.4	Lot 1 - Foundation Works	527,690.60	480,651.60	447,481.62	405,000.00	447,690.00	448,537.01	415,000.00	550,000.00	
150	lot 1 - Foundation & Grading									
631	lot 1 - Roofing Works									
30	days Construction Supervisor / Foreman									
	*Direct Cost									
	Labor Men-Day									
	Material Cost									
	Rental of Equipment									
	*Indirect Cost									
	OCM									
	Contractors Profit									
	Tax 5%									
	CC: Mobilization									
	Insurance									
	Soil Testing/ Environmental Safety Requirements									
	*****									
	Total	527,690.60	480,651.60	447,481.62	405,000.00	447,690.00	448,537.01	415,000.00	550,000.00	
	Purpose: For the repair of Roofing									
	Multiple purpose and skills training building									

WE HEREBY CERTIFY that we opened the above mentioned and that there were no other bids received and that the Abstract is a true representation of the Bids tendered. WE further certify that the said bid were received in accordance to the public advertisement of this date.  
 NOW, THEREFORE, WE, the members of the Bids and Awards Committee (BAC) hereby recommend Award of Contract to the bidders who submitted the Lowest Calculated and Responsive Quotation (LCRQ).

COMMITTEE CHAIRMAN:

*[Signature]*  
**RIDUAN H. HERNANDEZ MACASO IV**  
 BAC CHAIRPERSON

*[Signature]*  
**MA. LOURDES U. AMIL-HAMJA**  
 Member

*[Signature]*  
**MA. SOCORRO S. MACASO**  
 Chief, PSD/ End User

*[Signature]*  
**ATTY. SITIE RAIFAH M. PAMALOV-HASSAN**  
 QC REGIONAL DIRECTOR

*[Signature]*  
**MARIA CORAZON G. SUMICAD**  
 Vice Chairperson

*[Signature]*  
**FE L. DELA CRUZ**  
 Alternate Member

*[Signature]*  
**ENGR. ROSENE C. PALISIS**  
 Provisional Member of Infrastructure Related Procurement

APPROVED BY:

Abstract No.: 0532  
 PR No.: 2021-07-08  
 RFQ No.: 678

NOA-2021-08