

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
Field Office IX, Zamboanga City
ABSTRACT OF BIDS RECEIVED AND OPENED : AUGUST 11, 2021

OFFICE NO.	QTY	UNIT	ARTICLE	ABC		FILIPRO DESIGN & BUILDERS CORP.		RF CABLETIES CONSTRUCTION		K-LAND CONSTRUCTION AND SUPPLIES		BHS CONSTRUCTION		RAHMAJ CONSTRUCTION		LONG ISLAND BUILDERS & CONSTRUCTION		VAF CONSTRUCTION	
						PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.	PHIGEP'S Registration No.
1	LOT		LABOR AND MATERIALS	99,721.39	99,721.39	87,156.50	87,156.50	98,000.00	98,000.00	92,897.51	92,897.51	100,000.00	100,000.00	93,000.00	93,000.00	99,721.39	99,721.39	95,000.00	95,000.00
7/52	Ln.m		Painting Works																
5/7/20	sq.m		Painting Works																
7	days		Foreman																
			Direct Cost																
			Labor Man-Day																
			Material Cost																
			Rental of Equipment																
			Indirect Cost																
			OCM																
			Contractors Profit																
			Tax 5%																
			QC, Mobilization																
			Insurance																
			Soil Testing/ Environmental Safety Requirements																
			Purpose: For the Improvement of Hand railing and Galls at the Admin and Dormitory Building of Home for Women,																
			Total	99,721.39	99,721.39	87,156.50	87,156.50	98,000.00	98,000.00	92,897.51	92,897.51	100,000.00	100,000.00	93,000.00	93,000.00	99,721.39	99,721.39	95,000.00	95,000.00

WE HEREBY CERTIFY that we opened the above mentioned and that there were no other bids received and that the Abstract is a true representation of the Bids tendered. WE further certify that the said bid were received in accordance to the public advertisement of this date.

COMMITTEE MEMBERS:

RIDUAN P. MADRAN
BAC CHAIRPERSON

MA. LOURDES U. AMILHAMJA
Member

MARIA CORAZON G. SUMICAD
Vice Chairperson

FE L. DELA CRUZ
Alternate Member

MA. SOCORRO S. MACASO
Chief, PSD/ End User

ENGR. ROBERTO FALISIS
Professional Member of Infrastructure related Procurement

APPROVED BY:

ATTY. SITIE RAFAEL M. PAMALAY-HASSAN
OIC-REGIONAL DIRECTOR

