

Supplemental Bid Bulletin No. 2021-09-023

September 13, 2021

Project Title : ITB-2021-09-061 Procurement of Commercial Rice for SFP 11th Cycle Implementation in Zamboanga Del Sur (ZDS) District 2
ABC : PHP 3,344,400.00

Bidding Document															
Section VI. Schedule of Requirements Delivery Schedule					Section VI. Schedule of Requirements Delivery Schedule										
Municipality	1st Delivery	2nd Delivery	3rd Delivery	4th Delivery	5th Delivery	6th Delivery	Remarks	Municipality	1st Delivery	2nd Delivery	3rd Delivery	4th Delivery	5th Delivery	6th Delivery	Remarks
Dipolog	190	190	191	191	191	191	Every Tuesday	Dimataling	94	94	94	94	94	94	Every Monday
Jose Dalman	57	57	57	57	58	58	Every Monday	Dinas	98	98	98	98	98	98	Every Tuesday
Manukan	104	104	104	105	105	105	Every Monday	Kumalarang	60	60	60	60	60	60	Every Tuesday
Manuel Roxas	82	82	82	82	82	83	Every Monday	Lapuyan	78	78	78	78	79	79	Every Tuesday
Sindangan	192	192	192	192	192	192	Every Tuesday	Pitogo	70	71	71	71	71	71	Every Monday
								Tabina	63	63	63	63	64	64	Every Monday

Note: To be delivered twice a month

All terms, conditions and instructions to bidders specified in the Bidding Documents inconsistent with this Bid Bulletin are hereby superseded and modified accordingly.
For information and guidance of all concerned.


RIDUAN P. HADJIMUDDIN, CESO IV
BAC Chairperson