

NOTICE OF POSTPONEMENT OF OPENING OF BIDS

TO: **ALL BIDDERS AND CONCERNED INDIVIDUALS**

PROJECT TITLE	ABC
1. ITB-2022-05-021 Procurement CY 2022 ICT Equipment for the use of Pantawid Operation & Policy Plans Division of DSWD FO9	1,185,185.00
2. ITB-2022-05-022 Procurement CY 2022 Office Supplies for the use of SLP Staff in DSWD FO9	904,071.74
3. ITB-2022-05-023 Procurement CY 2022 One (1) Unit Crossover Utility Vehicle for DSWD FO IX	1,500,000.00
4. ITB-2022-05-024 Procurement CY 2022 2nd Public Bidding ICTMS Materials & Services: Upgrading of Network & Computers, Improvement Network Infrastructure & Establishment of Public Information System	2,690,000.00
5. ITB-2022-05-025 Procurement CY 2022 2nd Public Bidding Clothing Materials for Uniform of DSWD FOIX STAFF	2,379,000.00

	Original Schedule	New Schedule
SUBMISSION OF BIDS	June 6, 2022 at 8:00AM	June 8, 2022 at 8:00AM
BID OPENING	June 6, 2022 at 9:30AM	June 8, 2022 at 9:30AM

This is to notify all prospective bidders and invited observers of the re-scheduled bid opening for the above-mentioned procurements due to the conflict of schedule of the BAC Members with other equally important activity.

This notice is being issued in accordance with the Section 29 of the Revised IRR of RA 9184 and not for the purpose of any delay.

(SGD)

RIDUAN P. HADJIMUDDIN, CESO IV

Chairperson, *Bids and Awards Committee*