

REQUEST FOR QUOTATION

Section 53.9b - SVP - Infrastructure

RFQ NO. 10-1495
DATE: October 04, 2023

COMPANY NAME
COMPANY ADDRESS
CONTACT PERSON
CONTACT NO.
COMPANY TIN

Sir/Madam:

GENSERVE-2023-10-1495
POSTED
GEPS REF No.:
DATE: *10/05/23*
SIGNATURE: *[Signature]*

Please quote your government price/s including delivery charges, VAT or other applicable taxes and other incidental expenses for the goods listed in **Annex A**. Failure to indicate **TECHNICAL SPECIFICATIONS** could be basis for non-compliance. Also, furnish us with the descriptive brochures, catalogues, literatures and/or samples, if applicable.

If you are the exclusive manufacturer, distributor or agent in the Philippines for the goods listed in Annex A please attach in your quotation a duly notarized certification to this effect.

Please submit this form together with Annex A to **DSWD FO IX BAC OFFICE** on or before
Oct. 09, 2023 @ 05:00 pm

Very truly yours,



ROLANDO V. CUEVA
Regional Procurement Officer

Terms and Conditions:

- PURPOSE : For the Road Improvement (50 LN. M.) at RRCC Polanco
- PR NUMBER : **2023-09-1495**
- 1. Award shall be made on per : Item Basis Lot Basis
- 2. Quotation validity : **60 CALENDAR DAYS FROM BID OPENING**
- 3. Goods shall be delivered on : **8 Calendar Days Upon Received of NTP**
- 4. Delivery Area : **DSWD RRCY**
- 5. Terms of payment : **W/ IN 60 CALENDAR DAYS AFTER DELIVERY**
- 6. Liquidated Damages/Penalty : **1/10 of 1% of undelivered portion x No. of days of delay**
- 7. In case of discrepancy between unit cost and total cost, unit cost shall prevail.
- 8. Warranty : **Section 62 of R.A. 9184**
- 9. Performance Security : **Section 39 of R.A. 9184**

DSWD Social Welfare and Development
BAC-AIDS COMMITTEE
For Posting
Received by: *Fordam*
Date & Time: *10/05/23*
Remarks: *Posting*

(signature over printed name)

Supplier

PHILGEPS NO.: _____
PHILGEPS EXPIRY: _____

Section \$3.9b - SVP - Infrastructure

ANNEX A: RFQ
 RFQ NO: 10-1895
 DATE: October 04, 2023

COMPANY NAME
 COMPANY ADDRESS
 CONTRACT NUMBER
 CONTRACT NO.

ITEM NO.	QTY.	UNIT	PURCHASER'S SPECIFICATIONS	TOTAL ABC	BIDDER'S SPECIFICATIONS	UNIT COST	TOTAL COST
Labor and Materials							
1	60	cu. M	Roadway Excavation				
2	300	Sq. M	Sub Grade Preparation				
3	45	cu. M	Aggregate Base Course				
4	3.00	WD	Construction Foreman				
			Total Direct Cost (Material, Labor and Equipment)	222,755.00			
			Indirect Cost				
			OCCM (15% of A) to include BLDG Permit & Other Requirements				
			Contractor's Profit (10% of A)				
			VAT (5% of A+B+C)				
			Total Indirect Cost	69,610.94			
			Total	292,365.94			

PURPOSE : For the Road Improvement (50 LN. M.) at RRCY, Polanco
 PR. NO. : 2023-09-1495

BASIR H. KUMING
 CANVASSER

- DOCUMENTS REQUIRED DURING RFQ OPENING:**
- Mayor's Permit
 - Philgeps Registration Number
 - PCAB License
 - Income/Business Tax Return for ABC's Above 500K
- DOCUMENTS REQUIRED BEFORE ISSUANCE OF NOTICE OF AWARD:**
- Omnibus Sworn Statement for ABC's Above 500K

(SIGNATURE OVER PRINTED NAME)
 SUPPLIER

PROGRAM OF WORKS


DRN:


Name of Project: RRCY 50LN.M. ROAD IMPROVEMENT		Location: RRCY, Brgy. Anastacio, Polanco, ZDN			
Total Project Cost:	PHP 292,365.94	Project Duration:	8	Calendar Days	
Source of Fund:	MOOE	Mode of Procurement:	small value procurement		
Date:	August 9, 2023	Source of Manpower:	by contract		
Item No.	Item Description	Quantity	Unit	Unit Cost	Amount
102	Roadway Excavation	60.00	cu.m.	1,247.5167	74,851.00
105	Sub-Grade Preparation	300.00	sq.m.	147.8367	44,351.00
200	Aggregate Base Course	45.00	cu.m.	2,254.5111	101,453.00
SPL1	Construction Foreman	3.00	wd	700.0000	2,100.00
A	Total Direct Cost (Material, Labor and Equipment)				222,755.00
B	Overhead, Contingencies & Miscellaneous Expenses (15% of A)				33,413.25
C	Contractor's Profit (10% of A)				22,275.50
D	Value Added Tax (5% of A+B+C)				13,922.19
TOTAL PROJECT COST					PHP 292,365.94
GENERAL CONDITION AND REQUIREMENTS					
I	All works shall comply with DPWH Blue Book Volume III Manual				
II	Labor Payments shall comply with DOLE Policy Guidelines				
III	Implementation shall observe the department's policy guidelines				

Prepared by:



ENGR. ROLESTE C. FALSIS
AO V

Recommending Approval:


LENBARD M. RETADA
Center Head, RRCY


RENATO G. FOJAC
OIC-Admin. Chief / SA O

Conformed by:


MARIA CORAZON G. SUMICAD
OIC-ARDA/FMD Chief

Approved by:


RIDUAN P. HABIMUDDIN CESU IV
Regional Director - DSWD FO IX

PROJECT NAME:
ROOF REPAIR

LOCATION:
SWADT-LILOY, ZAMBOANGA DEL NORTE

SHEET CONTENT:
PROJECT TITLE

APPROVED BY:


ROLANDO P. SISON
 Regional Director
 SUPERVISOR

REVISIONS:
 Administrative Division Chief

REVISIONS:
 Administrative Division Chief

ROLANDO P. SISON
 Administrative Division Chief

APPROVED BY:


PROJECT NO.:
 AAA

DATE SUBMITTED:
 DRAWING STATUS

DATE DESCRIPTION BY

DATE DESCRIPTION BY

DATE DESCRIPTION BY

PLAN CATEGORY	SHEET NUMBER	TOTAL SHEETS
CS-01	02/02	A4

REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
 GEN. VICENTE ALVAREZ STREET, ZAMBOANGA CITY

PLANS

ROOF REPAIR AT SWADT-LILOY
 LILOY, ZAMBOANGA DEL NORTE

