



2 9 SEP 2023

ELVIRO C. MARABULAS, JR. Authorized Managing Officer NRMM Construction and Development Corporation Mabini St., Molave, Zamboanga del Sur

Dear Mr. Marabulas:

This is to inform you that the Bids and Awards Committee (BAC) recommended the award of contract to NRMM CONSTRUCTION AND DEVELOPMENT CORPORATION for the *ITB-2023-07-064: Procurement of Labor* and Materials for the Construction of Infirmary/Clinic at RRCY, Anastacio Polanco, Zamboanga del Norte with a bid price of One Million Three hundred Forty Three Thousand Two Hundred Eighty Two Pesos and Two Centavos (Php 1,343,282.02).

You are therefore required within ten (10) calendar days from receipt of this Notice of Award to formally enter into contract with the agency, and to submit the **Performance Security** in the form and amount stipulated in the Instruction to Bidder. Failure to enter into the said contract or provide Performance Security shall constitute a sufficient ground for cancellation of award and forfeiture of your Bid Security.

truly yours. RIDU AUDDIN, CESO IV

Conformed

ELVIRO C. MARABULAS, JR. Authorized Managing Officer NRMM Construction and Development Corporation Date Signed : 9. 202



PAGE 1 of 1

DSWD Field Office IX, General Vicente Alvarez Street, Zamboanga City, Philippines 7000 Website: http://www.dsacl.gov.ub/to9/adsect.gov.ub/Tel/Nos.: (062) 991-6030/991-6056 Telefax: (062) 993-0652

DSWD-GF-005| REV 01 / 12 OCT 2021



DRN: IX-FO-BAC-A-BID-23-09-42388-S

BIDS AND AWARDS COMMITTEE Resolution No. 2023- 09-085

BAC Resolution Declaring the Lowest Calculated and Responsive Bidder and recommending Award of Contract to NRMM Construction and Dev't. Corp. for the Procurement of Labor and Materials for the Construction of Infirmary/Clinic at RRCY, Anastacio Polanco, Zamboanga del Norte ITB NO.: ITB-2023-07-064 (PR No. 2023-07-1106)

WHEREAS, the Department of Social Welfare and Development - Bids and Awards Committee (DSWD FO IX-BAC) posted the Invitation to Bid in DSWD Transparency Website & Facebook Page, and in conspicuous place of and posted the same in the PHILGEPS Website for the *ITB-2023-07-064: Procurement of Labor and Materials for the Construction of Infirmary/Clinic at RRCY, Anastacio Polanco, Zamboanga del Norte* with an approved budget for the contract (ABC) of *Php* 1,549,003.81:

WHEREAS, on 9:30 AM, August 04, 2023, the Bids and Awards Committee (BAC) held the Pre-Bid conference which was attended by various prospective bidders;

WHEREAS, during the PRE-BID conference, the BAC Secretariat presented to prospective bidder all the mandatory requirements for Financial and Technical Components and soliciting questions and queries from bidders for clarification and understanding, while the end user also presented the technical specifications for the items to be procured;

WHEREAS, on 9:30 AM of August 16, 2023 the scheduled BID OPENING was conducted at the Conference Room of DSWD Field Office IX and streamed using the Google Meet platform, There were Five (5) contractors who submitted their bid proposals within the timeline namely –*NRMM Const. & Devt. Corp., K-Lanz Const., MJMari Builders & Construction, RT Construction & Supplies and DCEE Construction*;

WHEREAS, during BID OPENING, after being screened, examined and assessed of both technical and financial components, only *NRMM Const. & Devt. Corp. and K-Lanz Construction* were found to be *responsive* as the BAC unanimously rated it *"PASSED"* for both technical and financial component requirements while the other three bidders rated *"FAILED"* in the 1st Envelope due Non-Complience to the mandatory requirement prescribed by the GPPB, details are shown on table below:

PAGE 1 of 3

Name of Bidder(s)	Technical Component	Financial Component/ Bidder's Price	Remark/s
NRMM Const. & Devt. Corp.	Passed	1,544,002.32 x 13.% discount offered =Php 1,343,282.02	Declare as Lowest Bids as Opened
KLanz Const.	Passed	1,361,543.38	2nd
MJMari Builders & Construction	Failed	Remain Unopened	FAILED- due to Incorrect Project Identification Number in the Bid Securing Declaration
RT Construction & Supplies	Failed	Remain Unopened	FAILED - no attached Certificate of Acceptance or CPES rating in the SLCC and the bid securing declaration form is not notarized.
DCEE Construction	Failed	Remain Unopened	The Certificate of PhilGEPS Registration are not updated, particularly the PCAB Licence

1. ITB-2023-07-064: Procurement of Labor and Materials for the

DSW0-GF-010 REV 00 / 12 OCT 2021

WHEREAS, during the BID EVALUATION on 1:30 PM of August 22, 2023, the BAC scrutinized and reviewed the technical and eligibility documents and checked the mathematical computation of financial components of *NRMM Const. & Devt. Corp.* and *K-Lanz Construction* and found them to be in order, wherein *NRMM Const. & Devt. Corp. Devt. Corporation* declared as the Lowest Calculated Bids (LCB), thus the BAC scheduled to conduct **Post Qualification**;

WHEREAS, during POST-QUALIFICATION stage last August 26, 2023, upon careful examination on the validity of financial and technical requirements, to include actual validation of the declared SLCC, NRMM CONSTRUCTION AND DEV'T. CORP. are found to be responsive in all aspects.

PAGE 2 of 3 DSWD Field Office IX , General Vicente Alvarez Street, Zamboanga City, Philippines 7000 O PAR

NOW, THEREFORE, We, the members of the Bids and Awards Committee hereby resolve as it is hereby RESOLVED:

- A. To declare NRMM CONSTRUCTION AND DEV'T. CORP. as the Lowest Calculated and Responsive Bids (LCRB) for the ITB-2023-07-064: Procurement of Labor and Materials for the Construction of Infirmary/Clinic at RRCY, Anastacio Polanco, Zamboanga del Norte in the amount of 1,343,282.02; and
- B. To Recommend Award of Contract to NRMM CONSTRUCTION AND DEV'T. CORP. for the above mentioned procurement.

XXXXXXXX

RESOLVED, this 18th day of September 2023 at Quezon City, Philippines.

ENGR. RO EISTE FALSIS Provisional Mer per for Infra Projects RENATO G. FOJAS Regular BAC Member AN B ALFAD¹ BAC Vice Chairperson Imusael

MARIA CORAZON G. SUMICAD Chairperson MYLA VILLAVERDE Head RCC/SWO IV

(Approved () Disapproved COACOUNT OF CO

¹ Designated as Vice-Chairperson, in the absence of the Chairperson.

PAGE 3 of 3

DSWD Field Office IX , General Vicente Alvarez Street, Zamboanga City,, Philippines 7000

