

SUPPLEMENTAL BID BULLETIN NO. 2023-11-065

NOTICE OF POSTPONEMENT OF OPENING OF BIDS

TO : ALL BIDDERS AND CONCERNED INDIVIDUALS

PROJECTS:


- **ITB-2023-10-079 Construction of Concrete Roadway (from Main Gate PCDP to AVRC III) and Improvement of Guard House with main steel gate and logo at DSWD FO IX, Mampang, Zamboanga City ABC: ₱7,000,000.00**
- **ITB 2023-10-080 Construction of Concrete Driveways, Covered Path walks with Lighting, and Landscaping at DSWD FOIX RSCC, Zamboanga City ABC: ₱4,000,000.00**
- **ITB 2023-10-081 Upgrading of Storage Area to Warehouse with Racking System and Improvement of Playground at DSWD, RSCC, Zamboanga City ABC: ₱3,800,000.00**
- **ITB 2023-10-082 Construction of Kitchen, DSWD FOIX, Zamboanga City ABC: ₱2,900,000.00**

ACTIVITY	Original Schedule ORIGINAL PUBLIC BIDDING BIDDING DOCUMENTS	New Schedule MODIFICATION
Closing date	on or before 9:00 AM, Tuesday, November 21, 2023.	on or before 9:00 AM Thursday, November 23, 2023
Opening of Bids	on 9:30 AM, Tuesday, November 21, 2023	on 9:30 AM, Thursday, November 23, 2023

This is to notify all prospective bidders and invited observers of the re-scheduled procurement activities for the procurements as mentioned above due to the **overlapping of Procurement Activities Schedules**

The BAC Conference shall be held at the Department of Social Welfare and Development Regional Office IX General Vicente Alvarez St. Zamboanga City which shall be open to all prospective bidders and Observers through physical and/or online access.

This notice is being issued in accordance with the RA 9184 and not for the purpose of any hindrance/delay.


MARIA CORAZON G. SUMICAD
Chairperson, Bids and Awards Committee


PAGE 1 of 1