



DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

#### SUPPLEMENTAL BID BULLETIN NO. (ITB-06)2024-02-003

: PROCUREMENT OF FOODS ITEMS FOR DSWD FIELD OFFICE IX FY2024

BANGUN IMPLEMENTATION IN SULU PROVINCE

ABC: ₱15,509,380.00

ITB NO.

: ITB 2024-01-006

DATE

: February 20, 2024

This Supplemental/Bid Bulletin is issued to all prospective bidders announcing the following:

### Section VII. Technical Specifications

PRIGINAL PUBLIC BIDDING BIDDING	DOCUMENTS	MODIFICATION	
Item / Service Type and nature of each item/service	иом	Item / Service Type and nature of each item/service	UOM
Chicken Egg (Medium Size)	7,680 tray	Chicken Egg (Medium Size) <u>AT</u> <u>LEAST 55 GRAMS</u>	7,680 tray
Delivery Terms and conditions: 7.) All FRUITS and VEGETABLES must be store in RATTAN BASKETS (WOODEN/ PLASTIC) TO AVOID DAMAGE.		Delivery Terms and conditions:  7.) All FRUITS and VEGETABLES must be stored in PLASTIC NET TO AVOID DAMAGE AND PREVENT PRECIPITATION.	

#### Section VI. Schedule of Requirements

FOR MODIFICATION: SCHE COMMERCIAL RICE	DULE OF DELIVERY FOR
SULU	Commercial Rice, 25 Kilos
TOTAL	sacks
1ST WEEK	74
2nd WEEK	74



PAGE 1 of 29





3rd WEEK	74
4th WEEK	74
5th WEEK	74
6th WEEK	74
7th WEEK	74
8th WEEK	74
9th WEEK	74
10th WEEK	74
11th WEEK	74
12th WEEK	74
13th WEEK	74
14th WEEK	74
15th WEEK	74
16th WEEK	74
17th WEEK	74
18th WEEK	74
19th WEEK	74
20th WEEK	74
21st WEEK	74





22nd	WEEK	74
23rd	WEEK	74
24th	WEEK	74
25th	WEEK	72
26th	WEEK	72
6MC	ONTHS	1920
PA	TIKUL	
DA	INAG	285
1ST	WEEK	7
2nd	WEEK	7
3rd	WEEK	7
4th	WEEK	7
15T	MONTH	28
	5TH	7
	6th	7
	7th	7
	8th	7





2ND MONTH	28
9TH	7
10th	7
11th	7
12th	7
3RD MONTH	28
13TH	7
14th	7
15th	7
16th	7
4TH MONTH	28
17TH	7
18th	7
19th	7
20th	7





5TH MONTH	28
21ST	7
22nd	7
23rd	7
24th	7
25th	7
26th	7
6ТН МОПТН	42
TOTAL	182
MALIGAY	280
1ST WEEK	7
2nd WEEK	7
3rd WEEK	7
4th WEEK	7
1ST MONTH	28
5ТН	7





DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

6th	7
7th	7
8th	7
2ND MONTH	28
9TH	7
10th	7
11th	7
12th	7
3RD MONTH	28
13TH	7
14th	7
15th	7
16th	7
4TH MONTH	28
17TH	7
18th	7

PAGE 6 of 29







19th	7
20th	7
5TH MONTH	28
2187	7
22nd	7
23rd	7
24th	7
25th	7
26th	7
6ТН МОПТН	42
TOTAL	182
BUHANGINAN	280
1ST WEEK	7
2nd WEEK	7
3rd WEEK	7
4th WEEK	7





1ST MONTH	28
5TH	7
6th	7
7th	7
8th	7
2ND MONTH	28
9TH	7
10th	7
11th	7
12th	7
3RD MONTH	28
13TH	7
14th	7
15th	7
16th	7





4TH MONTH	28
17TH	7
18th	7
19th	7
20th	7
5TH MONTH	28
2157	7
22nd	7
23rd	7
24th	7
25th	7
26th	7
6TH MONTH	42
TOTAL	182
KABBON TAKAS	275





DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

15	T WEEK	7
2nd	d WEEK	7
3rc	WEEK	7
4ti	WEEK	7
157	MONTH	28
	5TH	7
	6th	7
	7th	7
	8th	7
2ND	MONTH	28
	9TH	7
	10th	7
	11th	7
	12th	7
3RD	монтн	28
3	13TH	7

PAGE 10 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

14th	7
15th	7
16th	7
4TH MONTH	28
17TH	7
18th	7
19th	7
20th	7
5ТН МОНТН	28
2157	7
22nd	7
23rd	7
24th	7
25th	6
26th	6
6TH MONTH	40
TOTAL	180

PAGE 11 of 29







SANDAH	230
1ST WEEK	6
2nd WEEK	6
3rd WEEK	6
4th WEEK	6
1ST MONTH	24
5ТН	6
6th	6
7th	6
8th	6
2ND MONTH	24
9TH	6
10th	6
11th	6
12th	6





DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

3RD MONTH	24
13TH	6
14th	6
15th	6
16th	6
4TH MONTH	24
17TH	6
18th	6
19th	6
20th	6
5TH MONTH	24
2187	6
22nd	6
23rd	6
24th	6
25th	6

PAGE 13 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

26th	6
6TH MONTH	36
TOTAL	156
TUGAS	280
1ST WEEK	6
2nd WEEK	6
3rd WEEK	6
4th WEEK	6
1ST MONTH	24
5TH	6
6th	6
7th	6
8th	6
2ND MONTH	24
9TH	6

PAGE 14 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

10th	6
11th	6
12th	6
3RD MONTH	24
13TH	6
14th	6
15th	6
16th	6
4TH MONTH	24
17ТН	6
18th	6
19th	6
20th	6
5ТН МОПТН	24
215T	6
22nd	6

PAGE 15 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

23rd	6
24th	6
25th	6
26th	6
6ТН МОПТН	36
TOTAL	156
TOTAL PER MUNI	1038
MAIMBUNG	
LANTONG	280
1ST WEEK	6
2nd WEEK	6
3rd WEEK	6
4th WEEK	6
1ST MONTH	24
5TH	6

PAGE 16 of 29







6th	6
7th	6
8th	6
2ND MONTH	24
9ТН	6
10th	6
11th	6
12th	6
3RD MONTH	24
13ТН	6
14th	6
15th	6
16th	6
4TH MONTH	24
17TH	6
18th	6







19th	6
20th	6
5TH MONTH	24
21ST	6
22nd	6
23rd	6
24th	6
25th	6
26th	6
6ТН МОПТН	36
TOTAL	156
BUALU LIPID	370
1ST WEEK	8
2nd WEEK	8
3rd WEEK	8
4th WEEK	8





1ST MONTH	32
5TH	8
6th	8
7th	8
8th	8
2ND MONTH	32
9ТН	8
10th	8
11th	8
12th	8
3RD MONTH	32
13TH	8
14th	8
15th	8
16th	8





4TH MONTH	32
17TH	8
18th	8
19th	8
20th	8
5ТН МОПТН	32
21ST	8
22nd	8
23rd	8
24th	8
25th	7
26th	7
6ТН МОПТН	46
TOTAL	206
KAPOK PUNGGOL	230





1ST WEEK	5
2nd WEEK	5
3rd WEEK	5
4th WEEK	5
1ST MONTH	20
5ТН	5
6th	5
7th	5
8th	5
2ND MONTH	20
9ТН	5
10th	5
11th	5
12th	5
3RD MONTH	20
13TH	5







14th	5
15th	5
16th	5
4TH MONTH	20
17TH	5
18th	5
19th	5
20th	5
5TH MONTH	20
21ST	5
22nd	5
23rd	5
24th	5
25th	5
26th	5
6ТН МОПТН	30
TOTAL	130





DUUUU KADOON	220
DUHUL KABBON	230
1ST WEEK	5
2nd WEEK	5
3rd WEEK	5
4th WEEK	5
1ST MONTH	20
5ТН	5
6th	5
7th	5
8th	5
2ND MONTH	20
9TH	5
10th	5
11th	5
12th	5





DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

3RD MONTH	20
13TH	5
14th	5
15th	5
16th	5
4TH MONTH	20
17TH	5
18th	5
19th	5
20th	5
5TH MONTH	20
21ST	5
22nd	5
23rd	5
24th	5
25th	5

PAGE 24 of 29







26th	5
6TH MONTH	30
TOTAL	130
1	
GULANGAN	230
1ST WEEK	5
2nd WEEK	5
3rd WEEK	5
4th WEEK	5
1ST MONTH	20
5ТН	5
6th	5
7th	5
8th	5
2ND MONTH	20
9 <i>TH</i>	5





DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

10th	5
11th	5
12th	5
3RD MONTH	20
13TH	5
14th	5
15th	5
16th	5
4TH MONTH	20
17TH	5
18th	5
19th	5
20th	5
5ТН МОПТН	20
21ST	5
22nd	5

PAGE 26 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

1	23rd	5
	24th	5
	25th	5
	26th	5
6ТН	MONTH	30
7	OTAL	130
ANA	AK JATI	230
187	WEEK	5
2nd	WEEK	5
3rd	WEEK	5
4th	WEEK	5
15T	MONTH	20
-	5TH	5
	6th	5
	7th	5
	8th	5
2ND	MONTH	20

PAGE 27 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

9TH	5
10th	5
11th	5
12th	5
3RD MONTH	20
13TH	5
14th	5
15th	5
16th	5
4TH MONTH	20
17ТН	5
18th	5
19th	5
20th	5
5ТН МОПТН	20

PAGE 28 of 29







DSWD-AS-GF-088 | REV 01 | 28 SEPT 2022

21ST	5	
22nd	5	
23rd	5	
24th	5	
25th	5	
26th	5	
6TH MONTH	30	
TOTAL	130	
Grand Total	1920	

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.

MA. SOCORRO S. MACASO

Chairperson, Bids and Awards Committee