



## REQUEST FOR QUOTATION

		NP-53.9 - Small Value Procurement
		RFQ NO. 2024 - 08 - 1080 DATE: July 29, 2024
		DATE: July 29, 2024
COMPANY NAME	:	
COMPANY ADDRESS	:	
CONTACT PERSON	: 1 A(AH)	KALAHI-2024-08-100
CONTACT NO.		POSTED
COMPANY TIN NO	: 1 1 1/1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	GEPS REF No.: 1112778
Sir/Madam:		
		SIGNATURE:
		cable taxes, and other incidental expenses for the goods liste ance. Also, furnish us with the descriptive brochures, catalogues,
If you are the exclusive manufacturer, on notarized certification to this effect.	distributor or agent in the Philippines for the go	oods listed in Annex A please attach in your quotation a duly
Please submit this form together with	Annex A to DSWD fo-9 on or before	Aug 19. 2024 @ 5:00:00 PM
		Very truly yours,
	_	ROLANDO V. CUEVA
	Reg	ional Procurement Officer
Terms and Conditions:		
PURPOSE: FOR KC-KKB FOR THE PR Number:	ISABELA CITY, BASILAN	
1. Award shall be made on per:	Item Basis	Lot Basis
Quotation Validity :     Goods shall be deliverer:	<ul><li>20 Calendar days from BID openning.</li><li>25 days after received/ conformed on the P</li></ul>	0
4. Delivery Area :	ISABELA CITY, BASILAN	V.
5. Terms of payment : 6. Liquidated Damages/Penalty :	Within 60 Calendars afters Delivery 1/10 of 1% undelivered portion x no. of day	rs delayed
7. In case of discrepancy between unit	cost and total cost, unit cost shall prevail.	
8. Warranty : 9. Performance Security :	n/a n/a	
	quotation and annex A at bacrfq.ds	wdfa@amail.com
Please email your request for	quotation and annex A at bacilq.us	wdio9@gman.com
		(signature over printed name)
		Supplier
		PHILGEPS NO.:
		PHILGEPS EXPIRY:



COMPANY NAME :

CONTACT COMPANY

ONTACT NO. :	CONTACT PERSON:	ADAMY ADDDOOR

RFQ No. : Date:

> 2014-08-1080 ANNEX A: RFQ

DSWD-GF-002 | REV 02 | 17 AUG 2022 ADMINISTRATIVE DIVISION PROCUREMENT MANAGEMENT

July 29, 2024

Ohy. Unit PURCHASER'S SPECIFICATIONS  25 PAX Project Development Workshop. 26 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 targets  40 PAX MDC Meeting for Criteria Seeting 40 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 targets  50 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 targets  50 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 targets  50 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  20 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  21 Theal and 2 snacks @ 2-days activity 3 Participants from 5 target  22 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  23 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  24 Department Training  25 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  26 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  27 PAX I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target  28 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  29 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  29 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  29 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  29 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  20 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  20 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  20 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  20 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  21 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  22 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  23 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  25 PAX I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target  26 PAX I Meal and 2 snacks @ 1-day activity 3 Par	Unit  PURCHASER'S SPECIFICATIONS  PAX  Project Development Workshop  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 targets barangay (3/brgy, 5 MIAC, 10 ACT,MCT) August 2024  PAX  MDC Meeting for Or criteria Setting  1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 targets barangay (3/brgy, 15 MIAC, 10 ACT,MCT) August 2024  PAX  MDC Meeting for Participatory Resource Allocation  1 Meal and 2 snacks @ 1-day activity 15 MIAC 6 Participants from from 5 target barangay (5 ACT,MCT) September 2024  PAX  PAX  I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  Operation and Maintenance Training  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  PAX  I Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024																	Item No.
PURCHASER'S SPECIFICATIONS  Project Development Workshop  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 targets barangay (3/brgy, 5 MIAC, 10 ACT,MCT) August 2024  MDC Meeting for Criteria Setting  1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 targets barangay (3/brgy, 15 MIAC,10 ACT,MCT) August 2024  MDC Meeting for Participatory Resource Allocation  1 Meal and 2 snacks @ 1-day activity 15 MIAC 6 Participants from from 5 target barangay (5 ACT,MCT) August 2024  Procurement Training  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  Finance Management Training  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  Operation and Maintenance Training  1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  Municipal Accountability Review  1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  Municipal Accountability Review  1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  Municipal Accountability Review  1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024  XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX	PURCHASER'S SPECIFICATIONS  Project Development Workshop  1 Meal and 2 snacks @ 1-4 days activity 15 MiAC, 10 ACTMCT) August 2024  MDC Meeting for Criteria Setting  1 Meal and 2 snacks @ 1-4 day activity 3 Participants from 5 targets  barangay (3/brgy, 5 MiAC, 10 ACTMCT) August 2024  MDC Meeting for Participatory Resource Allocation  1 Meal and 2 snacks @ 1-4 day activity 15 MiAC, 10 ACTMCT) August 2024  MDC Meeting for Participatory Resource Allocation  1 Meal and 2 snacks @ 1-4 day activity 15 MiAC 6 Participants from 5 target barangay (5 ACTMCT) September 2024  Procurement Training  1 Meal and 2 snacks @ 1-4 days activity 15 Participants from 5 target barangay 5 ACTMCT) September 2024  Procurement Training  1 Meal and 2 snacks @ 1-4 days activity 15 Participants from 5 target barangay 5 ACTMCT) September 2024  Devailon and Maintenance Training  1 Meal and 2 snacks @ 1-4 days activity 15 Participants from 5 target barangay 5 ACTMCT) September 2024  Municipal Accountability Review  1 Meal and 2 snacks @ 1-4 day activity 3 Participants from 5 target barangay 5 ACTMCT) September 2024  1 Meal and 2 snacks @ 1-4 days activity 3 Participants from 5 target barangay 5 ACTMCT) September 2024  1 Meal and 2 snacks @ 1-4 days activity 3 Participants from 5 target barangay 5 ACTMCT) September 2024  1 Meal and 2 snacks @ 1-4 days activity 3 Participants from 5 target barangay 5 ACTMCT) September 2024				35		25		25		20		50		40		25	Qty.
	Supplier/Service Provider's Specifications (Please writethe detailed specifications in the space provided)				PAX		PAX		PAX		PAX		PAX		PAX		PAX	Unit
125,000,00	Supplier/Service Provider's Specifications (Please writethe detailed specifications in the space provided)		XXXXXXXXXXXX	1 Meal and 2 snacks @ 1-day activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024	Municipal Accountability Review	1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACTMCT) September 2024	Operation and Maintenance Training	1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024	Finance Management Training	1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 target barangay 5 ACT,MCT) September 2024	Procurement Training	1 Meal and 2 snacks @ 1-day activity 15 MIAC 6 Participants from from 5 target barangay ( 5 ACT,MCT) August 2024	MDC Meeting for Participatory Resource Allocation	1 Meal and 2 snacks   1 Meal and 2 snacks   1 Today activity 3 Participants from 5 targets barangey (3/brgy, 15 MIAC, 10 ACT, MCT) August 2024	MDC Meeting for Criteria Setting	1 Meal and 2 snacks @ 2-days activity 3 Participants from 5 targets barangay (3/brgy, 5 MIAC, 10 ACT,MCT) August 2024	Project Development Workshop	PURCHASER'S SPECIFICATIONS
Supplier/Service Provider's Specifications (Please writethe detailed specifications in the space provided)		126 000 00										- 01						Į.
	Unit Cost																	Supplier/Service Provider's Specifications (Please writethe detailed specifications in the space provided)

PR. NO. 2074-08-1080



DOCUMENTS REQUIRED DURING RFQ OPENING:

- Mayor's Permit
- 2. Philgeps Registration Number
  3. Income/Business Tax Return for ABC's Above 500k

DOCUMENT/S REQUIRED BEFORE ISSUANCE OF NOTICE OF AWARD: 1. Omnibus Sworn Statement for ABC's Above 500k

(SIGNATURE OVER PRINTED NAME) SUPPLIER

DSWD Field Office IX., General Vicente Alvarez Street, Zamboanga City, Philippines 7000 Website: http://www.dswd.gov.ph/fo9@dswd.gov.ph Tel Nos.:(062) 991-6030/991-6056 Telefax: (062)993-0652